PART TWO: FUNDING

Prepared by

Agency

Phone

Title

FAX

PROJECT COMPONENT COSTS
PRELIMINARY ENGINEERING PHASE:

e Construction Documents

* Environmental Documents
TOTAL PRELIMINARY ENGINEERING

RIGHT OF WAY PHASE (ACQUISITION):
* Capital
e Support costs
TOTAL RIGHT OF WAY

CONSTRUCTION PHASE:
» Construction contract items $

Contingencies

Construction engineering
TOTAL CONSTRUCTION

*see next sheet for detail

CASH FLOW CHART

Fiscal Year Fiscal Year

1998/99 1999/00
Preliminary
Engineering

Fiscal Year
2000/01

Fiscal Year Beyond
2001/02 2001/02

Right of Way

Construction

@ B B B
@ B B B

TOTAL

©“ B B B

©“ B B B

©“ B B B

LOCAL FUNDING SHARE DETAIL

Phases A + B
Federal Match

Preliminary Eng

C
TEA Cost

D*
Total Cost

Right of Way

©* B &P

Construction

©* B &P

©* B &P

$
$
$
$

TOTAL $

$

$

*Fill in column ‘D’ only when TEA is part of larger project, not a stand-alone project

SOURCE(S) OF MATCH Preliminary
(Spell out; No acronyms) Engineering

Right of Way

Construction

MAINTENANCE Who will maintain?

What is the source of maintenance funds?
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